

## Funding matrix for applicants in Crown engagement

Milestone	Task	Expenditure type	Complexity Band			
			Low	Medium	High	Very High
<b>Pre-Engagement</b> Work undertaken up until the responsible Minister determines whether to proceed to formal engagement under s95(3)	Review of Crown preliminary appraisal	Project Manager	\$3,146	\$3,146	\$3,146	\$3,146
<b>Terms of Engagement</b> Work undertaken up until terms of engagement entered	Project Planning and Project Management	Project Manager	\$5,244	\$5,244	\$5,244	\$5,244
	Mandating process	Project Manager	\$5,244	\$15,731	\$36,706	\$52,437
	Legal advice	Lawyer	\$3,146	\$3,146	\$3,146	\$3,146
	Meeting with the Crown	Project Manager	\$2,097	\$2,097	\$2,097	\$2,097
<b>Collection of evidence</b> Work undertaken up until OTS assessment of the application is provided to the applicant for review	Project Planning and Project Management	Project Manager	\$3,146	\$3,671	\$4,195	\$4,719
	Legal advice	Lawyer	\$6,292	\$10,487	\$14,682	\$18,877
	Historical research	Historian	\$41,950	\$52,437	\$62,924	\$73,412
	Traditional evidence gathering	Researcher	\$41,950	\$52,437	\$62,924	\$73,412
<b>Assessment of evidence</b> Work undertaken up until Minister's view on rights presented to applicant	Project Planning and Project Management	Project Manager	\$2,097	\$2,097	\$2,097	\$2,097
	Response to OTS assessment of application and preparation of submissions to OTS and the Independent Assessor	Project Manager Lawyer	\$23,072	\$34,608	\$46,145	\$57,681
	Meetings with the Crown	Project Manager Lawyer	\$3,146	\$4,195	\$5,244	\$6,292
<b>Internal consultation</b> Work undertaken to get consensus on who should be the holder of any recognition right which might be brought into effect*	Consultation	Project Manager	\$7,341	\$9,439	\$11,536	\$13,634
	Disbursements		\$2,097	\$2,097	\$2,097	\$2,097
<b>Consideration of draft recognition agreement</b> Work undertaken until ratification process commences		Lawyer	\$3,146	\$3,146	\$3,146	\$3,146
	Disbursements		\$2,097	\$2,097	\$2,097	\$2,097
<b>Ratification</b> Work undertaken until ratification result received from returning officer		Project Manager	\$5,244	\$15,731	\$36,706	\$52,437
<b>Final Agreement</b> Work undertaken until recognition agreement signed/entered		Project Manager	\$1,573	\$1,573	\$1,573	\$1,573
	Disbursements		\$5,768	\$11,536	\$26,219	\$52,437
<b>Legislation</b> Work undertaken until agreement brought into effect		Project Manager	\$2,097	\$2,097	\$2,097	\$2,097
		<b>Totals:</b>	<b>\$169,893</b>	<b>\$237,012</b>	<b>\$334,021</b>	<b>\$432,078</b>